DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -1
TABULATION OF BIDS

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (CARBONATE STONE)

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT HERSH
STATE/FEDERAL AID NO: T201106205 CONTRACT TIME : 125 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : T201106205
PAVEMENT & REHABILITATION, SOUTH I-V, 2011
SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/28/11 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,775,206.02 111.7677% 100.0000%
1 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 4,272,437.71 100.0000% 89.4713%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 4,329,001.29 101.3239% 90.6558%
3 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 4,432,000.00 103.7347% 92.8127%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 4,443,324.31 103.9997% 93.0499%
5 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 4,539,041.14 106.2401% 95.0544%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 Category 0001
| | |
0010 202000 8.000 CY | 41.00000 328.00] 40.00000 320.00] 56.00000 448.
EXCAVATION AND EMBANKMENT | | |
0020 209001 20.000 cCY | 75.00000 1500.00] 50.00000 1000.00] 31.10000 622.
BORROW, TYPE A | | |
0030 211523 610.000 LF | 30.00000 18300.00] 10.00000 6100.00] 16.00000 9760.
REMOVAL OF P.C.C. BARRIER | | |
0040 212001 4.000 cCy | 38.07000 152.28] 80.00000 320.00] 42.30000 169.
UNDERCUT EXCAVATION, PATCHING | | |
0050 302005 100.000 TON | 45.00000 4500.00] 28.00000 2800.00] 46.60000 4660.
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 37.000 CY | 60.33000 2232.21] 57.00000 2109.00] 73.60000 2723.
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 401696 825.000 TON | 24.17000 19940.25] 15.00000 12375.00] 25.00000 20625.
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0080 401801 15408.000 TON | 65.00000 1001520.00] 66.00000 1016928.00]| 64.64000 995973.
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT ¢ Sl
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B i
0090 401823 207.000 TON | 100.00000 20700.00]| 86.00000 17802.00]| 72.75000 15059.25
|

WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22,
PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0100 401827 30.000 TON | 100.00000 3000.00]| 91.00000 2730.00]| 83.25000 2497.50
|

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (NON- CARBONATE STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER  : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0110 401833 24106.000 TON | 85.00000 2049010.00]| 82.00000 1976692.00 | 73.55000 1772996.30
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0120 402000 64.000 TON | 103.00000 6592.00] 140.00000 8960.00| 95.50000 6112.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0130 406001 1735.000 SYIN | 2.35000 4077.25]| 1.63000 2828.05] 2.84000 4927.40
HOT-MIX PATCHING | |
0140 406002 4480.000 SYIN | 1.74000 7795.20]| 2.64000 11827.20] 2.05000 9184.00
HOT-MIX PATCHING, CONCRETE | | |
0150 503501 2650.000 LF | 2.75000 7287.50] 2.36000 6254.00] 3.94000 10441.00
CRACK AND JOINT SEALING LESS THAN 3/4" | [ |
WIDE | | |
0160 602017 4.000 cCY | 2000.00000 8000.00| 2000.00000 8000.00| 4420.00000 17680.00
PORTLAND CEMENT CONCRETE MASONRY, [ |
PARAPET, CLASS A [ [
0170 602579 120.000 EACH | 25.00000 3000.00] 28.00000 3360.00] 61.00000 7320.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0180 602586 100.000 CF | 100.00000 10000.00 | 240.00000 24000.00] 605.00000 60500.00
REHABILITATION OF CONCRETE STRUCTURE [ [ [
0190 602646 5127.000 SF | 1.40000 7177.80] 2.00000 10254.00 | 13.65000 69983.55
SILICONE ACRYLIC CONCRETE SEALER | |
0200 603000 960.000 LB | 2.00000 1920.00] 3.15000 3024.00] 4.20000 4032.00
BAR REINFORCEMENT | |
0210 705002 63.000 SF | 6.63000 417.69]| 11.00000 693.00| 24.25000 1527.75
P.C.C. SIDEWALK, 6" | |
0220 705007 140.000 SF | 26.50000 3710.00] 20.00000 2800.00] 55.65000 7791.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0230 705008 180.000 SF | 25.00000 4500.00] 11.15000 2007.00] 28.00000 5040.00
CURB RAMP, TYPE 1 | |
0240 705009 2090.000 SF | 25.00000 52250.00] 11.15000 23303.50] 26.00000 54340.00
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0250 708500 10.000 EACH | 250.00000 2500.00] 190.00000 1900.00]| 289.00000 2890.00
REPLACING CATCH BASIN GRATES | | |
0260 708504 10.000 EACH | 300.00000 3000.00] 190.00000 1900.00]| 392.00000 3920.00
| | |

REPLACING CATCH BASIN FRAMES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0270 710001 19.000 EACH | 900.00000 17100.00] 860.00000 16340.00] 1110.00000 21090.00
|

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/28/11
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : Sl
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0280 710002 57.000 EACH | 750.00000 42750.00 | 500.00000 28500.00 | 896.00000 51072.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0290 712005 35.000 SY | 50.00000 1750.00] 50.00000 1750.00] 78.00000 2730.00
RIPRAP, R-4 | | |
0300 720544 15.000 EACH | 20.00000 300.00]| 12.24000 183.60]| 51.50000 772.50
REFLECTORS, WHITE, CONCRETE | | |
0310 720567 800.000 LF | 25.00000 20000.00| 29.00000 23200.00] 29.92000 23936.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0320 720573 3550.000 LF | 12.60000 44730.00] 7.35000 26092.50] 6.40000 22720.00
ADJUSTING GUARDRAIL HEIGHT | | |
0330 720587 610.000 LF | 175.00000 106750.00] 175.00000 106750.00] 149.20000 91012.00
P.C.C. SAFETY BARRIER PERMANENT, DOUBLE | | |
FACE, MODIFIED | |
0340 725001 1.000 EACH | 1000.00000 1000.00| 900.00000 900.00| 402.00000 402.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE 31) | | |
0350 732000 35.000 SY | 36.00000 1260.00] 6.00000 210.00] 10.00000 350.00
TOPSOIL, 4" DEPTH | |
0360 732004 1934.000 TON | 33.00000 63822.00 | 34.00000 65756.00 | 22.78000 44056.52
TOPSOIL (TON) | | |
0370 734013 23468.000 SY | 0.59000 13846.12] 0.63000 14784.84] 0.66000 15488.88
PERMANENT GRASS SEEDING, DRY GROUND | |
0380 734015 20.000 sSY | 2.00000 40.00]| 3.15000 63.00] 4.55000 91.00
PERMANENT GRASS SEEDING, WET GROUND | |
0390 735533 35.000 SY | 7.00000 245.00] 5.25000 183.75] 6.05000 211.75
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0400 743003 149.000 EADY | 20.00000 2980.00] 23.10000 3441.90] 19.50000 2905.50
ARROWPANELS, TYPE C | |
0410 743004 96.000 EADY | 81.38000 7812.48] 68.25000 6552.00] 67.00000 6432.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0420 743005 355.000 EADY | 46.00000 16330.00| 40.00000 14200.00] 93.00000 33015.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0430 743006 1400.000 EADY | 0.50000 700.00]| 0.26000 364.00] 0.15000 210.00
PLASTIC DRUMS | |
0440 743007 948.000 HOUR | 75.00000 71100.00 | 75.00000 71100.00 | 75.00000 71100.00
| | |

TRAFFIC OFFICERS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER  : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( I ( )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0450 743008 18.000 EACH | 17.00000 306.00]| 16.29000 293.22| 30.90000 556.20
REFLECTOR PANELS | |
0460 743010 139.000 EADY | 135.00000 18765.00 | 105.00000 14595.00 | 169.00000 23491.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0470 743051 4760.000 HOUR | 40.83000 194350.80]| 40.83000 194350.80]| 40.83000 194350.80
FLAGGER, KENT COUNTY, STATE | | |
0480 743063 767.000 HOUR | 59.20000 45406.40| 59.20000 45406.40| 59.20000 45406.40
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0490 743504 6.000 EACH | 180.00000 1080.00]| 131.25000 787.50] 129.00000 774.00
WARNING SIGNS | |
0500 743525 400.000 EADY | 5.00000 2000.00] 3.15000 1260.00] 3.10000 1240.00
TEMPORARY WARNING SIGNS | | |
0510 744520 1.000 EACH | 850.00000 850.00] 945.00000 945.00| 945.00000 945.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0520 745527 130.000 LF | 15.00000 1950.00]| 15.75000 2047.50] 15.75000 2047.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0530 745542 63.000 LF | 28.00000 1764.00] 31.50000 1984.50] 31.50000 1984.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0540 745543 50.000 LF | 45.00000 2250.00] 65.10000 3255.00] 65.10000 3255.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT [ [
0550 745544 17.000 LF | 9.00000 153.00]| 11.55000 196.35]| 11.55000 196.35
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0560 746776 48.000 EACH | 100.00000 4800.00] 102.90000 4939.20] 103.00000 4944.00
LOOP DETECTOR SPLICE | | |
0570 746850 2.000 EACH | 800.00000 1600.00]| 945.00000 1890.00]| 945.00000 1890.00
POLE BASE, TYPE 4 | |
0580 748015 5293.000 SF | 3.00000 15879.00| 3.68000 19478.24| 2.73000 14449.89
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0590 748019 220750.000 LF | 0.19000 41942.50] 0.17000 37527.50]| 0.17000 37527.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0600 748026 6217.000 SF | 1.08000 6714.36] 2.10000 13055.70] 0.53000 3295.01
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER  : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0610 748027 570.000 LF | 2.20000 1254.00] 3.68000 2097.60] 2.05000 1168.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0620 748502 880.000 EACH | 27.60000 24288.00| 24.15000 21252.00] 31.29000 27535.20
RAISED/RECESSED PAVEMENT MARKER | |
0630 748548 179450.000 LF | 0.35000 62807.50] 0.41000 73574.50] 0.33000 59218.50
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0640 748553 42.000 EACH | 133.81000 5620.02] 262.50000 11025.00] 286.13000 12017.46
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0650 750000 8.000 EACH | 250.00000 2000.00] 400.00000 3200.00] 281.00000 2248.00
ADJUST WATER VALVE BOXES | | |
0660 758000 175.000 sSY | 19.00000 3325.00] 23.61000 4131.75]| 22.32000 3906.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0670 760502 8506.000 SYIN | 2.30000 19563.80| 0.90000 7655.40 | 1.65000 14034.90
PAVEMENT MILLING, TAPER CUT | | |
0680 760507 162860.000 SYIN | 1.00000 162860.00 | 0.47000 76544.20] 0.75000 122145.00
PROFILE MILLING, HOT-MIX | | |
0690 760511 140600.000 LF | 0.30000 42180.00 | 0.09000 12654.00 | 0.12000 16872.00
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0700 761001 5428.000 SY | 8.87000 48146.36 | 9.45000 51294.60| 7.27000 39461.56
BUTT JOINTS, HOT MIX | | |
0710 762001 7210.000 LF | 1.65000 11896.50]| 1.70000 12257.00 | 1.52000 10959.20
SAW CUTTING, HOT MIX | | |
0720 762002 620.000 LF | 4.75000 2945.00] 3.41000 2114.20] 3.12000 1934.40
SAW CUTTING, CONCRETE, FULL DEPTH | |
0730 762003 500.000 LF | 5.00000 2500.00] 3.41000 1705.00]| 6.30000 3150.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0740 763000 LUMP | 187429.00000 187429.00]| 72000.00000 72000.00] 77000.00000 77000.00
INITIAL EXPENSE | |
0750 763501 LUMP | 10000.00000 10000.00] 1176.00000 1176.00]| 8000.00000 8000.00
CONSTRUCTION ENGINEERING | | |
0760 763508 LUMP | 2000.00000 2000.00] 1420.13000 1420.13]| 5300.00000 5300.00
| | |

PROJECT CONTROL SYSTEM DEVELOPMENT PLAN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0770 763509 2.000 EAMO | 250.00000 500.00] 355.04000 710.08] 2100.00000 4200.00
|

CPM SCHEDULE UPDATES AND/OR REVISED
UPDATES



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011

DATE : 09/28/11
PAGE : 001 -10

CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT ¢ Sl
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
0780 763621 LUMP | 975.00000 975.00]| 3150.00000 3150.00] 4300.00000 4300.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0790 763643 LUMP | 187429.00000 187429.00| 40000.00000 40000.00]| 98000.00000 98000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0791 701010 70.000 LF | 25.00000 1750.00]| 25.80000 1806.00]| 34.00000 2380.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
SECTION TOTALS | $ 4,775,206.02] $ 4,272,437.71| $ 4,329,001.29
—————————————————————————————————————————— B i i e it e
CONTRACT TOTALS | S 4,775,206.02]| S 4,272,437.71]| S 4,329,001.29

DBE GOALS

| 0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/28/11
PAGE : 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 Category 0001
| | |
0010 202000 8.000 CY | 75.00000 600.00]| 50.00000 400.00]| 100.00000 800.00
EXCAVATION AND EMBANKMENT | | |
0020 209001 20.000 CY | 20.00000 400.00]| 40.00000 800.00]| 50.00000 1000.00
BORROW, TYPE A | | |
0030 211523 610.000 LF | 10.68000 6514.80] 32.00000 19520.00 10.00000 6100.00
REMOVAL OF P.C.C. BARRIER | | |
0040 212001 4.000 cCY | 112.50000 450.00]| 50.00000 200.00]| 100.00000 400.00
UNDERCUT EXCAVATION, PATCHING | | |
0050 302005 100.000 TON | 44.73000 4473.00] 39.00000 3900.00] 50.00000 5000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 37.000 CY | 35.33000 1307.21] 56.00000 2072.00] 80.00000 2960.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 401696 825.000 TON | 25.00000 20625.00] 13.00000 10725.00| 10.00000 8250.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0080 401801 15408.000 TON | 65.00000 1001520.00] 74.50000 1147896.00] 72.50000 1117080.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0090 401823 207.000 TON | 181.93000 37659.51] 100.00000 20700.00] 225.00000 46575.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0100 401827 30.000 TON | 73.05000 2191.50] 100.00000 3000.00] 150.00000 4500.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0110 401833 24106.000 TON | 83.87000 2021770.22| 83.00000 2000798.00]| 80.00000 1928480.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0120 402000 64.000 TON | 103.47000 6622.08] 80.00000 5120.00] 100.00000 6400.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0130 406001 1735.000 SYIN | 0.10000 173.50]| 1.60000 2776.00] 2.75000 4771.25
HOT-MIX PATCHING | | |
0140 406002 4480.000 SYIN | 0.43000 1926.40] 1.70000 7616.00 | 5.25000 23520.00
| | |

HOT-MIX PATCHING, CONCRETE



FURNISH AND MAINTAIN PORTABLE P.C.C.

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/28/11
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0150 503501 2650.000 LF | 3.88000 10282.00] 4.00000 10600.00| 4.00000 10600.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0160 602017 4.000 cCY | 1386.50000 5546.00] 1420.00000 5680.00]| 2500.00000 10000.00
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
0170 602579 120.000 EACH | 39.47000 4736.40] 40.00000 4800.00| 35.00000 4200.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0180 602586 100.000 CF | 315.33000 31533.00] 320.00000 32000.00] 300.00000 30000.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0190 602646 5127.000 SF | 4.09000 20969.43] 4.15000 21277.05] 3.75000 19226.25
SILICONE ACRYLIC CONCRETE SEALER | |
0200 603000 960.000 LB | 1.76000 1689.60| 1.80000 1728.00] 4.50000 4320.00
BAR REINFORCEMENT | |
0210 705002 63.000 SF | 13.64000 859.32]| 13.00000 819.00]| 8.00000 504.00
P.C.C. SIDEWALK, 6" | |
0220 705007 140.000 SF | 36.21000 5069.40| 36.00000 5040.00| 40.00000 5600.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0230 705008 180.000 SF | 19.52000 3513.60]| 25.00000 4500.00] 25.00000 4500.00
CURB RAMP, TYPE 1 | |
0240 705009 2090.000 SF | 15.78000 32980.20]| 23.00000 48070.00] 25.00000 52250.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0250 708500 10.000 EACH | 150.00000 1500.00] 250.00000 2500.00| 200.00000 2000.00
REPLACING CATCH BASIN GRATES | | |
0260 708504 10.000 EACH | 150.00000 1500.00] 250.00000 2500.00]| 300.00000 3000.00
REPLACING CATCH BASIN FRAMES | | |
0270 710001 19.000 EACH | 150.00000 2850.00] 1000.00000 19000.00] 850.00000 16150.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0280 710002 57.000 EACH | 150.00000 8550.00 | 700.00000 39900.00] 650.00000 37050.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0290 712005 35.000 SY | 45.00000 1575.00 | 52.00000 1820.00 | 85.00000 2975.00
RIPRAP, R-4 | | |
0300 720544 15.000 EACH | 10.00000 150.00]| 20.00000 300.00] 21.00000 315.00
REFLECTORS, WHITE, CONCRETE | | |
0310 720567 800.000 LF | 26.45000 21160.00] 18.00000 14400.00 | 10.70000 8560.00
| | |
| | |

SAFETY BARRIER
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FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER  : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 720573 3550.000 LF | 7.24000 25702.00| 6.40000 22720.00] 6.50000 23075.00
ADJUSTING GUARDRAIL HEIGHT | | |
0330 720587 610.000 LF | 180.20000 109922.00]| 160.00000 97600.00| 155.00000 94550.00
P.C.C. SAFETY BARRIER PERMANENT, DOUBLE | | |
FACE, MODIFIED | |
0340 725001 1.000 EACH | 879.50000 879.50| 405.00000 405.00] 400.00000 400.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE 31) | | |
0350 732000 35.000 SY | 10.00000 350.00] 10.00000 350.00] 20.00000 700.00
TOPSOIL, 4" DEPTH | |
0360 732004 1934.000 TON | 5.00000 9670.00]| 20.00000 38680.00]| 10.00000 19340.00
TOPSOIL (TON) | | |
0370 734013 23468.000 SY | 0.26000 6101.68] 0.65000 15254.20 | 0.63000 14784.84
PERMANENT GRASS SEEDING, DRY GROUND | |
0380 734015 20.000 SY | 5.17000 103.40]| 4.00000 80.00] 10.00000 200.00
PERMANENT GRASS SEEDING, WET GROUND | |
0390 735533 35.000 SY | 2.07000 72.45] 6.00000 210.00] 5.00000 175.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0400 743003 149.000 EADY | 18.62000 2774.38] 20.00000 2980.00] 25.00000 3725.00
ARROWPANELS, TYPE C | |
0410 743004 96.000 EADY | 67.26000 6456.96 | 60.00000 5760.00] 80.00000 7680.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0420 743005 355.000 EADY | 35.40000 12567.00] 45.00000 15975.00] 55.00000 19525.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0430 743006 1400.000 EADY | 0.16000 224.00]| 0.30000 420.00] 5.00000 7000.00
PLASTIC DRUMS | |
0440 743007 948.000 HOUR | 75.00000 71100.00] 75.00000 71100.00] 75.00000 71100.00
TRAFFIC OFFICERS | |
0450 743008 18.000 EACH | 45.00000 810.00] 40.00000 720.00] 21.00000 378.00
REFLECTOR PANELS | |
0460 743010 139.000 EADY | 149.00000 20711.00]| 155.00000 21545.00] 125.00000 17375.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0470 743051 4760.000 HOUR | 40.83000 194350.80] 40.83000 194350.80] 40.83000 194350.80
FLAGGER, KENT COUNTY, STATE | | |
0480 743063 767.000 HOUR | 59.20000 45406.40 | 59.20000 45406.40 | 59.20000 45406.40
| | |

FLAGGER, KENT COUNTY, STATE, OVERTIME



PERMANENT PAVEMENT STRIPING, EPOXY
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V,
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT
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I( 3 ) I ( I ( )
|AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0490 743504 6.000 EACH | 129.34000 776.04] 140.00000 840.00]| 200.00000 1200.00
WARNING SIGNS | |
0500 743525 400.000 EADY | 3.10000 1240.00] 3.00000 1200.00] 3.00000 1200.00
TEMPORARY WARNING SIGNS | | |
0510 744520 1.000 EACH | 931.23000 931.23| 935.00000 935.00]| 950.00000 950.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0520 745527 130.000 LF | 15.52000 2017.60] 11.00000 1430.00] 16.00000 2080.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | I |
0530 745542 63.000 LF | 31.04000 1955.52] 45.00000 2835.00]| 32.00000 2016.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0540 745543 50.000 LF | 75.93000 3796.50] 30.00000 1500.00| 65.00000 3250.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0550 745544 17.000 LF | 11.38000 193.46| 35.00000 595.00]| 12.00000 204.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0560 746776 48.000 EACH | 101.40000 4867.20] 125.00000 6000.00] 105.00000 5040.00
LOOP DETECTOR SPLICE | | |
0570 746850 2.000 EACH | 931.24000 1862.48] 980.00000 1960.00| 950.00000 1900.00
POLE BASE, TYPE 4 | |
0580 748015 5293.000 SF | 2.69000 14238.17] 2.75000 14555.75] 2.75000 14555.75
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0590 748019 220750.000 LF | 0.17000 37527.50] 0.17000 37527.50] 0.17000 37527.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0600 748026 6217.000 SF | 0.52000 3232.84] 0.53000 3295.01] 0.55000 3419.35
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0610 748027 570.000 LF | 2.02000 1151.40] 2.05000 1168.50] 2.00000 1140.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0620 748502 880.000 EACH | 30.83000 27130.40] 23.00000 20240.00] 23.00000 20240.00
RAISED/RECESSED PAVEMENT MARKER | |
0630 748548 179450.000 LF | 0.32000 57424.00 | 0.23000 41273.50] 0.24000 43068.00
| | |
| | |

RESIN PAINT, WHITE/YELLOW, 5"
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0640 748553 42.000 EACH | 281.96000 11842.32] 285.00000 11970.00] 300.00000 12600.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0650 750000 8.000 EACH | 100.00000 800.00| 300.00000 2400.00]| 200.00000 1600.00
ADJUST WATER VALVE BOXES | | |
0660 758000 175.000 SY | 4.00000 700.00] 13.00000 2275.00] 12.00000 2100.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0670 760502 8506.000 SYIN | 2.20000 18713.20] 1.00000 8506.00 | 3.00000 25518.00
PAVEMENT MILLING, TAPER CUT | | |
0680 760507 162860.000 SYIN | 1.00000 162860.00] 0.36000 58629.60 | 0.90000 146574.00
PROFILE MILLING, HOT-MIX | | |
0690 760511 140600.000 LF | 0.05000 7030.00 | 0.07000 9842.00 | 0.15000 21090.00
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0700 761001 5428.000 SY | 0.10000 542.80]| 7.50000 40710.00| 8.00000 43424.00
BUTT JOINTS, HOT MIX | |
0710 762001 7210.000 LF | 0.10000 721.00] 1.30000 9373.00] 1.30000 9373.00
SAW CUTTING, HOT MIX | | |
0720 762002 620.000 LF | 7.78000 4823.60 | 3.00000 1860.00 | 3.50000 2170.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0730 762003 500.000 LF | 3.31000 1655.00 | 3.00000 1500.00 | 3.00000 1500.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0740 763000 LUMP | 173097.00000 173097.00 | 80000.00000 80000.00] 125000.00000 125000.00
INITIAL EXPENSE | |
0750 763501 LUMP | 6000.00000 6000.00| 2500.00000 2500.00]| 4500.00000 4500.00
CONSTRUCTION ENGINEERING | | |
0760 763508 LUMP | 3500.00000 3500.00]| 2100.00000 2100.00]| 1000.00000 1000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0770 763509 2.000 EAMO | 1000.00000 2000.00] 525.00000 1050.00] 500.00000 1000.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0780 763621 LUMP | 3000.00000 3000.00] 6500.00000 6500.00]| 4500.00000 4500.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0790 763643 LUMP | 105000.00000 105000.00] 92290.00000 92290.00] 110000.00000 110000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0791 701010 70.000 LF | 49.60000 3472.00] 35.00000 2450.00] 35.00000 2450.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
SECTION TOTALS | $ 4,432,000.00]| $ 4,443,324.31] $ 4,539,041.14
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
CALL ORDER : 001 CONTRACT ID : T201106205.01 COUNTIES : KENT
LETTING DATE : 09/01/11 DISTRICT : sl
SET-ASIDE
I( 3 ) I ( 4 ) I ( 5 )
| AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i
—————————————————————————————————————————— B e
CONTRACT TOTALS | $ 4,432,000.00] $ 4,443,324.31| S 4,539,041.14

DBE GOALS |




